
2005 CONSTRUCTION ENGINEERING SERVICES for WISDOT 
 

TRANSPORTATION DISTRICT 3 
 

CONSULTANT PACKAGE NO.  1 
 
 Project I.D. #1 4180-04-71 
 Highway/Street: STH 29 
 Termini/Location: Shawano Avenue (Oneida – Oakland) 
 County: Brown 
 Length:  0.86 miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Urban 
 Traffic Control: Closed to through Traffic 
  
 Letting Date: November 9, 2004 
 
 Anticipated Construction Cost:  $750,000 - $999,999 
 
 Project I.D. # 2 4180-03-71 
 Highway/Street: STH 29 
 Termini/Location: Shawano Avenue (Military – Ridge) 
 County: Brown 
 Length:  0.65 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Closed to through Traffic 
  
 Letting Date: November 9, 2004 
 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
Major Items of Work: Grade, base, pcc pavement, curb & gutter, storm sewer, concrete 
  pavement repair, milling, asphalt overlay 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: All, PCC, Aggregate, density, etc. 
Duties:  Inspection, quantity measurements, materials testing, etc. 
 
For more information, contact:  Pat DuChateau, Project Manager at (920) 492-5991. 

D3, 46 Packages including 5 FS Construction Master Contracts  Page 1 of 50 



 
CONSULTANT PACKAGE NO.  2 

 
 Project I.D.  4190-10-71 
 Highway/Street: STH 32 
 Termini/Location: Claude Allouez Bridge 
 County: Brown 
 Length:  0.75 miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Not yet determined, but will likely be open 
  
 Letting Date: July 12, 2005 
 
 Anticipated Construction Cost:  $15,000,000 & more 
 
Major Items of Work: Bridge, concrete pavement, storm sewer, urban work 
 
Complexity Level: Medium/High 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 2-5 
Required Certification: All 
Duties:  Daily field administration, ensure compliance w/plans and specs,  
  record keeping, public contacts, estimates, measuring quantities, etc. 
 
For more information, contact:  Chuck Karow, Project Manager at (920) 492-5997. 
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CONSULTANT PACKAGE NO.  3 

 
 Project I.D. #1 1227-04-73 
 Highway/Street: IH 43 
 Termini/Location: Milwaukee – Green Bay Rd (STH 172 – Tower Drive) 
 County: Brown 
 Length:  8.11 miles 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Open to Traffic 
  
 Letting Date: June 8, 2004 
 
 Anticipated Construction Cost:  $7,500,000 - $9,999,999 
 
 Project I.D. # 2 1220-14-71 
 Highway/Street: IH 43 
 Termini/Location: Milwaukee – Green Bay Rd (SB IH43 – WB STH 172) 
 County: Brown 
 Length:  0.00 miles 
 Project Type: Recondition 
 Urban and/or Rural: Rural 
 Traffic Control: Open to Traffic 
  
 Letting Date: June 8, 2004 
 
 Anticipated Construction Cost:  $500,000 - $749,999 
  
 Project I.D. # 3 1227-06-60 
 Highway/Street: IH 43 
 Termini/Location: Milwaukee – Green Bay (Maribel - Denmark) 
 County: Manitowoc 
 Length:  1.06 miles 
 Project Type: Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Open to Traffic 
  
 Letting Date: June 8, 2004 
 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
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Project I.D. # 4 1480-21-60 
 Highway/Street: STH 54 
 Termini/Location: Green Bay – Sturgeon Bay Rd (STH 54/57 over CTH A) 
 County: Brown 
 Length:  0.00 miles 
 Project Type:  Bridge Rehab 
 Urban and/or Rural: Rural 
 Traffic Control: Open to Traffic 
  
 Letting Date: June 8, 2004 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
  
Major Items of Work: Asphalt paving, bridge overlays, concrete pavement repair 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 2 
Required Certification: All 
Duties:  Inspection, record keeping, measuring quantities, materials testing, etc. 
 
For more information, contact:  Chuck Karow, Project Manager at (920) 492-5997. 
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CONSULTANT PACKAGE NO.  4 

 
 Project I.D.  4987-01-86 
 Highway/Street: Broadway Street 
 Termini/Location: 10th – 4th Street 
 County: Brown 
 Length:  0.5 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Closed / Detoured 
  
 Letting Date: March 8, 2005 
 
 Anticipated Construction Cost:  $750,000 - $999,999 
 
Major Items of Work: Grade, base, pcc pavement, curb & gutter, storm sewer, etc. 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: Potential for hazardous materials 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: All 
Duties:  Daily field administration, documentation, record keeping, public contacts, 
  ensure contractor compliance with plans and specs, inspection, etc. 
 
For more information, contact: Pat DuChateau, Project Manager at (920) 492-5991.  
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CONSULTANT PACKAGE NO.  5 

 
 Project I.D.  4985-00-39 
 Highway/Street: Main Avenue 
 Termini/Location: Ninth Street Intersection 
 County: Brown 
 Length:  0.00 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Under Traffic / Staged 
  
 Letting Date: May 10, 2005 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
Major Items of Work: Grade, base, pcc pavement, curb & gutter, storm sewer 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: No 
Anticipated Number: 0 
Required Certification: All 
Duties:  Daily field administration, documentation and project records, public 
  contact, inspection, ensure contractor compliance w/plans and specs,  
  etc. 
 
For more information, contact:  Pat DuChateau, Project Manager at (920) 492-5991. 
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CONSULTANT PACKAGE NO.  6 

 
 Project I.D.  4987-01-83 
 Highway/Street: Taylor Street 
 Termini/Location: Vincent Rd – Bond St 
 County: Brown 
 Length:  0.18 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Closed to through Traffic 
  
 Letting Date: March 8, 2005 
 
 Anticipated Construction Cost:  $500,000 - $749,000 
 
Major Items of Work: Grade, base, asphalt pavement, storm sewer, curb and gutter 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: No 
Anticipated Number: 0 
Required Certification: All 
Duties:  Daily field administration of construction contract, documentation, 
  record keeping, inspection, public contact, ensure contractor compliance 
  with plans and specs, etc. 
 
For more information, contact:  Pat DuChateau, Project Manager at (920) 492-5991. 
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CONSULTANT PACKAGE NO.  7 

 
 Project I.D.  4040-03-71 
 Highway/Street: STH 149 
 Termini/Location: West County Line - Kiel 
 County: Calumet 
 Length:  6.82 miles 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic 
  
 Letting Date: June 14, 2005 
 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
Major Items of Work: Asphalt resurfacing, minor grading 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: None 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Aggregate sampling  and testing, asphalt density 
Duties:  Inspection, staking, material testing 
 
For more information, contact:  Bill Bertrand, Project Manager at (920) 492-5708. 
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CONSULTANT PACKAGE NO.  8 

 
 Project I.D.  4991-00-78 
 Highway/Street: Custer St., City of Manitowoc 
 Termini/Location: Alverno Road – CTH R 
 County: Manitowoc 
 Length:  1.5 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Open to local traffic 
  
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $2,000,000 - $2, 999,000 
 
 
Major Items of Work: Grading, base course, concrete curb and gutter, asphaltic pavement 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: PCC testing, aggregate sampling 
Duties:  Contract administration, inspection, materials testing 
 
For more information, contact:  Steve Noel, Project Development Supervisor at (920) 492-5630. 
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CONSULTANT PACKAGE NO.  9 

 
 Project I.D.  1480-08-74 
 Highway/Street: STH 57 
 Termini/Location: Green Bay – Sturgeon Bay (CTH H – STH 42) 
 County: Door 
 Length:  5.75 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: February 8, 2005 
 
 Anticipated Construction Cost:  $12,500,000 - $14,999,999 
 
Major Items of Work: Grading, paving, structures 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 3 
Required Certification: Aggregate, PCC 
Duties:  Contract administration, inspection, etc. 
 
For more information, contact:  P.F. O’Connor, Project Manager at (920) 492-5641. 
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CONSULTANT PACKAGE NO.  10 

 
 Project I.D.  1480-08-72 
 Highway/Street: STH 57 
 Termini/Location: Brown County ECL – Door County SCL 
 County: Kewaunee 
 Length:  3.5 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Limited 
  
 Letting Date: November 9, 2004 
 
 Anticipated Construction Cost:  $5,000,000 - $749,999 
 
Major Items of Work:   Grading, fly ash containment, structures, frontage road paving 
 
Complexity Level:  High 
 
Associated Contracts: None  
 
Restrictions:  None  
 
Project Manager Required:   No 
 
Support Staff Required:  Yes 
Anticipated Number:   4 
Required Certification:   PCC testing, Structures 
Duties:   Assistant project leader, structure inspector and assistant, paving and 
grading inspection 
 
For more information, contact:  Steve Noel, Project Development Supervisor at (920) 492-5630. 
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CONSULTANT PACKAGE NO.  11 

 
 Project I.D.  4381-03-71 
 Highway/Street: CTH V 
 Termini/Location: Scarboro Creek Bridge & Approaches 
 County: Kewanee 
 Length:  0.00 miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: March 8, 2005 
 
 Anticipated Construction Cost:  $0 - $99,999 
 
Major Items of Work: Structure replacement 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-part time 
Required Certification: Aggregate 
Duties:  Contract Administration, inspection, etc. 
 
For more information, contact:  Tom Ahrens, Project Manager at (920) 492-5989. 
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CONSULTANT PACKAGE NO.  12 

 
 Project I.D. #1 4342-01-71 
 Highway/Street: CTH G 
 Termini/Location: San Road – Long Road, Town of Franklin 
 County: Manitowoc 
 Length:  6.25 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Open to Local Traffic 
  
 Letting Date: November 25, 2004 
 
 Anticipated Construction Cost:  $750,000 - $999,999 
 
 Project I.D. #2 4342-01-72 
 Highway/Street: CTH G 
 Termini/Location: San Road – Long Road, Town of Franklin 
 County: Manitowoc 
 Length:  6.25 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Open to Local Traffic 
  
 Letting Date: November 25, 2004 
 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
Major Items of Work:  CABC, asphalt paving 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2 
Required Certification: Aggregate 
Duties:  Contract administration, inspection, etc. 
 
For more information, contact:  Tom Ahrens, Project Manager at (920) 492-5989. 
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CONSULTANT PACKAGE NO.  13 

 
 Project I.D. #1 1470-14-71 
 Highway/Street: STH 42 
 Termini/Location: Washington Street, City of Two Rivers (12th – 22nd St) 
 County: Manitowoc 
 Length:  0.64 miles 
 Project Type: Pavement Replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Closed 
  
 Letting Date: December 14, 2004 
 
 Anticipated Construction Cost:  $3,000,000 - $3,999,999 
 
 Project I.D. # 2 1470-14-72 
 Highway/Street: STH 42 
 Termini/Location: Washington Street, City of Two Rivers 
 County: Manitowoc 
 Length:  1.17 miles 
 Project Type: Enhancement 
 Urban and/or Rural: Urban 
 Traffic Control: Closed 
  
 Letting Date: December 14, 2004 
 
 Anticipated Construction Cost:  $750,000 - $999,999  
Major Items of Work: Storm sewer, PCC pavement, sidewalk, curb and gutter 
 
Complexity Level: High 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 3 
Required Certification: PCC, Aggregate 
Duties:  Contract administration, inspection, etc. 
 
For more information, contact:  Craig Treadway, Project Manager at (920) 492-0138. 
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CONSULTANT PACKAGE NO.  14 

 
 Project I.D. #1 4304-02-71 
 Highway/Street: Local Street 
 Termini/Location: Silver Creek Road Bridge & Approaches 
 County: Manitowoc 
 Length:  0.00 miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
 
 Project I.D. # 2 4310-02-71 
 Highway/Street: Local Street 
 Termini/Location: Village Drive Bridge & Approaches 
 County: Manitowoc 
 Length:  0.00 miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
  
 Project I.D. # 3 4312-04-71 
 Highway/Street: Local Street 
 Termini/Location: Melnik Road Bridge & Approaches 
 County: Manitowoc 
 Length:  0.00 miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
Major Items of Work: Structure replacement, grading and paving 
Complexity Level: Low 
Associated Contracts: None 
 
Restrictions: None 
Project Manager Required: Yes 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: PCC, Aggregate 
Duties:  Contract administration, inspection, etc. 
 
For more information, contact:  Tom Ahrens, Project Manager (920) 492-5989. 
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CONSULTANT PACKAGE NO.  15 

 
 Project I.D. #1 1490-14-73 
 Highway/Street: USH 141 
 Termini/Location: STH 22 – STH 64 (SCL – 6th Road) 
 County: Marinette 
 Length:  6.8 miles 
 Project Type: Reconstruct  
 Urban and/or Rural: Rural 
 Traffic Control: On Relocation 
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $12,500,00 - $14,999,999 
 
 Project I.D. # 2 1490-14-75 
 Highway/Street: USH 141 
 Termini/Location: STH 22 – STH 64 (SCL – 6th Road) 
 County: Marinette 
 Length:  N/A 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: On Relocation 
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $4,000,000 - $4,999,999 
  
 Project I.D. # 3 1490-14-79 
 Highway/Street: USH 141 
 Termini/Location: STH 22 – STH 64 (SCL – 6th Road) 
 County: Marinette 
 Length:  N/A 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: On Relocation 
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
 
Major Items of Work:  Earthwork, 7 structures, construction of railroad-crossing, paving of some  
  sideroads 
Complexity Level: Major project with medium complexity 
Associated Contracts:  Paving of USH 141 in Oconto County will take place the same year under  
  a different contract. 
Restrictions:  March start and November completion 
 
Project Manager Required: DOT supplied project leader 
Support Staff Required:   Yes 
Anticipated Number:  4 
Required Certification:   Aggregate testing and concrete masonry 
Duties:    Assistant project leader, full time bridge inspector plus 2 more inspection  
  staff 
 
For more information, contact:  Michael R. King, Project Development Supervisor at (920) 492-5629 
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CONSULTANT PACKAGE NO.  16 

 
 Project I.D. #1 9149-03-71 
 Highway/Street: CTH B 
 Termini/Location: Lee Lake Road – Klondike (CTH Z) 
 County: Oconto 
 Length:  1.8 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Open to local traffic 
  
 Letting Date: February 25, 2005 
 
 Anticipated Construction Cost:  $750,000 - $999,999 
 
Major Items of Work:   Earthwork, culvert pipes, rock excavation, landscaping, curb and gutter  
  and base course 
 
Complexity Level:   Low 
 
Associated Contracts:   None 
 
Restrictions:   None 
 
Project Manager Required: Yes 
 
Support Staff Required:   Yes 
Anticipated Number:   1 part-time 
Required Certification:  Aggregate sampling and concrete masonry 
Duties:   Need project leader, part-time assistant and staking crew 
 
For more information, contact:  Michael R. King, Project Development Supervisor at (920) 492-5629. 
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CONSULTANT PACKAGE NO.  17 

 
 Project I.D. #1 1490-14-74 
 Highway/Street: USH 141 
 Termini/Location: STH 22 – STH 64 (Le Mere Rd – NCL) 
 County: Oconto 
 Length:  7.6 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Staged construction under traffic 
  
 Letting Date: March 8, 2005 
 
 Anticipated Construction Cost:  $12,500,000 - $14,999,999 
 
 Project I.D. # 2 1490-14-78 
 Highway/Street: USH 141 
 Termini/Location: STH 22 – STH 64 (Le Mere Rd – NCL) 
 County: Oconto 
 Length:  7.6 miles 
 Project Type: Reconstruct  
 Urban and/or Rural: Rural 
 Traffic Control: Staged construction under traffic 
  
 Letting Date: March 8, 2005 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
  
Major Items of Work:  Concrete paving, one structure, earthwork, asphaltic paving, traffic 
control 
 
Complexity Level: Major project -  High 
 
Associated Contracts: Marinette county grading project is occurring the same year under a d 
  different contract. 
 
Restrictions: March start and a November finish 
 
Project Manager Required: Consultant project leader 
 
Support Staff Required: Yes 
Anticipated Number: 3 
Required Certification: Concrete testing and aggregate sampling 
Duties:  Project leader plus three full time inspectors or assistants 
 
For more information, contact:  Michael R. King, Project Development Supervisor at (920) 492-5629. 
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CONSULTANT PACKAGE NO.  18 

 
 Project I.D.  9068-03-71 
 Highway/Street: Hayes Road Bridge 
 Termini/Location: Hayes Creek 
 County: Oconto 
 Length:  NA 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed to through traffic 
  
 Letting Date: March 25, 2005 
 
 Anticipated Construction Cost:  $0 - $99,999 
 
Major Items of Work: Common excavation and culvert pipe 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: No 
Anticipated Number: 0 
Required Certification: Aggregate testing 
Duties:   
 
For more information, contact:  Mike King, Project Development Supervisor at (920) 492-5629. 
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CONSULTANT PACKAGE NO.  19 

 
 Project I.D.  9072-02-72 
 Highway/Street: CTH T / Roosevelt Road 
 Termini/Location: Gallagher Road – USH 41 
 County: Marinette 
 Length:  0.43 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Open to Traffic 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
Major Items of Work: Asphalt pavement, traffic signals, curb & gutter, base course 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Aggregate sampling and concrete testing 
Duties:  General inspection 
 
For more information, contact:  Mike King, Project Development Supervisor at (920) 492-5629. 
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CONSULTANT PACKAGE NO.  20 

 
 Project I.D.  6570-06-71 
 Highway/Street: STH 55 
 Termini/Location: Main Street, Seymour (STH 54 – Lake Street) 
 County: Outagamie 
 Length:  1.5 miles 
 Project Type: Resurface 
 Urban and/or Rural: Urban 
 Traffic Control: Open to Traffic 
  
 Letting Date: December 23, 2004 
 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
Major Items of Work: Asphalt paving 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes (limited need) 
Anticipated Number: 0-1 
Required Certification: Aggregate, density 
Duties:  Inspection/Material testing. 
 
For more information, contact:  Jim Lamers, Project Development Supervisor at (920) 492-5662. 
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CONSULTANT PACKAGE NO.  21 

 
 Project I.D. #1 4075-15-71 
 Highway/Street: STH 96 
 Termini/Location: N CPL Kaukauna – CTH JJ 
 County: Outagamie 
 Length:  1.93 miles 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Open to Traffic 
  
 Letting Date: December 14, 2004 
 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
 Project I.D. # 2 4656-04-71 
 Highway/Street: CTH Z 
 Termini/Location: Haas Rd – ECL, Town of Buchanan 
 County: Outagamie 
 Length:  2.8 miles 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: NA (production of aggregate only) 
  
 Letting Date: March 8, 2005 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
  
Major Items of Work: Minor grading, asphalt paving, production of base course. 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes (limited need) 
Anticipated Number: 0-1 
Required Certification: Aggregate, density, concrete 
Duties:  Inspection, materials testing, record keeping, surveying 
 
For more information, contact:  Jim Lamers, Project Development Supervisor at (920) 492-2398. 
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CONSULTANT PACKAGE NO.  22 

 
 Project I.D. # 1 4657-17-71 
 Highway/Street: Local Street 
 Termini/Location: CTH OO/A Intersection 
 County: Outagamie 
 Length:  0 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Open to Traffic - Staged 
  
 Letting Date: April 25, 2005 
 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
  
Major Items of Work: Grading, base, asphalt paving, concrete paving 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Aggregate, concrete, density 
Duties:  Inspection, staking, material testing, record keeping 
 
For more information, contact:  Jim Lames, Project Development Supervisor at (920) 492-5662. 
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CONSULTANT PACKAGE NO.  23 

 
 Project I.D. #1 4657-11-71 
 Highway/Street: CTH A 
 Termini/Location: Lyndale Drive & Spencer Street Intersection 
 County: Outagamie 
 Length:  0 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Open to traffic/staged 
  
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
 
 Project I.D. # 2 4984-01-11 
 Highway/Street: CTH A 
 Termini/Location: Lyndale Ave (Spencer – Wisconsin) 
 County: Outagamie 
 Length:  0.88 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Open to traffic/staged 
  
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
 Project I.D. # 3 4984-01-28 
 Highway/Street: CTH A 
 Termini/Location: Lyndale Ave (College Ave Frontage Rd) 
 County: Outagamie 
 Length:  0 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Open to traffic/staged 
  
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $250,000-$499,999 
  
 Project I.D. # 4 4657-13-71 
 Highway/Street: Local Street 
 Termini/Location: Lyndale & Heather Ave/Nordale 
 County: Outagamie 
 Length:  0 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Open to traffic/staged 
  
 Letting Date: January 11, 2005 
 Anticipated Construction Cost:  $100,000 - $249,999 
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 Project I.D. # 5 4984-01-21 
 Highway/Street: Local Street 
 Termini/Location: College Ave Frontage Road & Westhill 
 County: Outagamie 
 Length:  0 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic/staged 
  
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $0 - $99,999 
  
 Project I.D. # 6 4984-01-25 
 Highway/Street: Local Street 
 Termini/Location: College Ave Frontage Rd & Lilas Drive 
 County: Outagamie 
 Length:  0 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic/staged 
  
 Letting Date: January 11, 2005 
 
 Anticipated Construction Cost:  $0 - $99,999 
  
Major Items of Work: Grading, base, storm sewer, concrete paving, asphalt paving 
 
Complexity Level: High 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Aggregate, concrete, asphalt density 
Duties:  Inspection, staking, material testing, record keeping, assistant project  
  engineer 
 
For more information, contact:  Jim Lamers, Project Development Supervisor at (920) 492-5662. 
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CONSULTANT PACKAGE NO.  24 

 
 Project I.D.  1130-24-71 
 Highway/Street: Non-Hwy 
 Termini/Location: Fox River Mall Trail 
 County: Outagamie 
 Length:  1.17 miles 
 Project Type: Enhancement 
 Urban and/or Rural: Urban 
 Traffic Control: Open to traffic 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
Major Items of Work: Grading, base, concrete sidewalk 
 
Complexity Level: Low 
 
Associated Contracts: None  
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes (limited need) 
Anticipated Number: 0-1 
Required Certification: Aggregate, concrete 
Duties:  Inspection, staking, material testing 
 
For more information, contact:  Jim Lamers, Project Development Supervisor at (920) 492-5662. 
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CONSULTANT PACKAGE NO.  25 

 
 Project I.D. #1 6097-04-71 
 Highway/Street: Local Street 
 Termini/Location: Hayman Falls Lane Bridge & Approaches 
 County: Shawano 
 Length:  0 miles 
 Project Type: Bridge Replacement  
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: March 8, 2005 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
 
 Project I.D. # 2 9299-01-71 
 Highway/Street: Local Street 
 Termini/Location: CTH M Bridge & Approaches 
 County: Shawano 
 Length:  0 miles 
 Project Type: Bridge Rehab 
 Urban and/or Rural: Rural 
 Traffic Control:  
  
 Letting Date: March 8, 2005 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
  
Major Items of Work: Structure replacement, deck overlay, bridge painting 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes (limited need, depending on schedule for both bridges) 
Anticipated Number: 0-1 
Required Certification: Aggregate, material testing, concrete, lead paint certification 
Duties:  Inspection, material testing, record keeping, staking 
 
For more information, contact:  Jim Lamers, Project Development Supervisor at (920) 492-5662. 
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CONSULTANT PACKAGE NO.  26 

 
 Project I.D.  9557-02-71 
 Highway/Street: CTH D 
 Termini/Location: CTH N – ½ mile south of Willow Road 
 County: Shawano 
 Length:  2 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: March 8, 2005 
 
 Anticipated Construction Cost:  $750,000 - $999,999 
 
Major Items of Work: Grading, base, asphalt paving 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Aggregate, concrete, density 
Duties:  Inspection, staking, materials testing, record keeping 
 
For more information, contact:  Jim Lamers, Project Development Supervisor at (920) 492-5662. 
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CONSULTANT PACKAGE NO.  27 

 
 Project I.D. #1 6049-01-71 
 Highway/Street: CTH JJ 
 Termini/Location: STH 76 – CTH A 
 County: Outagamie 
 Length:  4.1 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
 Project I.D. # 2 6513-02-71 
 Highway/Street: CTH S 
 Termini/Location: House Road – CTH M 
 County: Outagamie 
 Length:  NA 
 Project Type: Production of Aggregate 
 Urban and/or Rural: Rural 
 Traffic Control: NA 
  
 Letting Date: March 8, 2005 
 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
  
Major Items of Work: Production of aggregate, grading base, asphalt paving 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Aggregate, concrete, density 
Duties:  Inspection, staking, materials testing, record keeping 
 
For more information, contact:  Jim Lamers, Project Development Supervisor at (920) 492-5662. 
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CONSULTANT PACKAGE NO.  28 

 
 Project I.D.  1132-10-71 
 Highway/Street: USH 41 
 Termini/Location: Noise Barrier, STH 47 – Mead St 
 County: Outagamie 
 Length:  0.5 miles 
 Project Type: Noise Barrier 
 Urban and/or Rural: Rural 
 Traffic Control: Open to Traffic 
  
 Letting Date: June 14, 2004 
 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
Major Items of Work: Grading, noise barrier construction 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: Work may extend into the winter and spring of 2006. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 0-1 
Required Certification: Aggregate, concrete 
Duties:  Inspection, materials testing, staking, record keeping 
 
For more information, contact:  Jim Lamers, Project Development Supervisor at (920) 492-5662. 
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CONSULTANT PACKAGE NO.  29 

 
 Project I.D.  9650-15-71 
 Highway/Street: STH 47 
 Termini/Location: Village of Neopit 
 County: Menominee 
 Length:   
 Project Type: Resurface 
 Urban and/or Rural: Urban 
 Traffic Control: Open to Traffic 
  
 Letting Date: June 14, 2005 
 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
Major Items of Work: Inlet repair, resurfacing 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 0-1 
Required Certification: Aggregate, concrete, density 
Duties:  Inspection, materials testing 
 
For more information, contact:  Jim Lamers, Project Development Supervisor at (920) 492-5662. 
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CONSULTANT PACKAGE NO.  30 

 
 Project I.D.  1440-10-72 
 Highway/Street: STH 23 
 Termini/Location: CTH C Interchange & Structures 
 County: Sheboygan  
 Length:  2.66 miles 
 Project Type: Reconstruct  
 Urban and/or Rural: Rural 
 Traffic Control:  
  
 Letting Date: February 8, 2005 
 
 Anticipated Construction Cost:  $5,000,000 - $7,499,999 
 
Major Items of Work: Grading, structures, concrete paving 
 
Complexity Level: High 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 4 
Required Certification: PCC, Aggregate 
Duties:  Contract administration, inspection, etc. 
 
For more information, contact:  Steve Noel, Project Development Supervisor at (920) 492-5630. 
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CONSULTANT PACKAGE NO.  31 

 
 Project I.D.  4282-01-71 
 Highway/Street: CTH SS 
 Termini/Location: CTH SS Bridge & Approaches 
 County: Sheboygan 
 Length:  0.00 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: March 8, 2005 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
  
Major Items of Work: Structure replacement 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: PCC, Aggregate 
Duties:  Contract administration, inspection, etc. 
 
For more information, contact:  Pat DuChateau, Project Manager (920) 492-5991. 
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CONSULTANT PACKAGE NO.  32 

 
 Project I.D. #1 4010-13-71 
 Highway/Street: STH 28 
 Termini/Location: SCL - Cascade 
 County: Sheboygan 
 Length:  3.56 miles 
 Project Type: Resurface 
 Urban and/or Rural: Rural 
 Traffic Control: Open to local traffic 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $2,000,000 - $2,999,999 
 
 Project I.D. # 2 4010-13-72 
 Highway/Street: STH 28 
 Termini/Location: Ellen View Road – N. Village Limits, Cascade 
 County: Sheboygan 
 Length:  3.56 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Open to local traffic 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
 Project I.D. # 3 4010-13-73 
 Highway/Street: STH 28 
 Termini/Location: Cascade – STH 57 
 County: Sheboygan 
 Length:  3.56 miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Urban 
 Traffic Control: Open to local traffic 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
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Major Items of Work: Grading, base course, storm sewer, asphaltic pavement, 
  curb and gutter, culverts 
 
Complexity Level: High 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 3 
Required Certification: PCC, Aggregate 
Duties:  Contract administration, inspection, etc. 
 
For more information, contact:  Steve Noel, Project Development Supervisor at (920) 492-5630. 
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CONSULTANT PACKAGE NO.  33 

 
 Project I.D.  1223-10-60 
 Highway/Street: IH 43 
 Termini/Location: NB & SB Structures over STH 42 
 County: Sheboygan 
 Length:  0.00 miles 
 Project Type: Bridge Rehab 
 Urban and/or Rural: Rural 
 Traffic Control: Open to Traffic 
  
 Letting Date: March 8, 2005 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
Major Items of Work: Repainting structures B-59-25 and B-59-59 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2 
Required Certification: Familiarity with lead paint removal and painting systems 
Duties:  Inspection of paint removed and repainting 
 
For more information, contact:  Bill Bertrand, Project Manager at (920) 492-5708. 

D3, 46 Packages including 5 FS Construction Master Contracts  Page 36 of 50 



 
CONSULTANT PACKAGE NO.  34 

 
 Project I.D.  4993-01-92 
 Highway/Street: Breezewood Lane, City of Neenah 
 Termini/Location: Tullar Rd - Pendleton 
 County: Winnebago 
 Length:  0.5 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Road closed 
  
 Letting Date: March 8, 2005 
 
 Anticipated Construction Cost:  $750,000 - $999,999 
 
Major Items of Work: Grade, base, concrete pavement, 4-lane urban 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Aggregate and concrete sampling and testing 
Duties:  Inspection, staking, materials testing 
 
For more information, contact:  Bill Bertrand, Project Manager at (920) 492-5708. 
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CONSULTANT PACKAGE NO.  35 

 
 Project I.D. #1 6184-14-72 
 Highway/Street: STH 21 
 Termini/Location: Brooks Lane – USH 41 
 County: Winnebago 
 Length:  0.128 miles 
 Project Type: Reconstruct  
 Urban and/or Rural: Urban 
 Traffic Control: Staged/Open to traffic 
  
 Letting Date: February 8, 2005 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
 Project I.D. # 2 6184-19-60 
 Highway/Street: STH 21 
 Termini/Location: Omro Road (SB Exit Ramp USH 41 –Oshkosh Ave) 
 County: Winnebago 
 Length:  0.7 miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Urban 
 Traffic Control: Open to Traffic 
  
 Letting Date: February 8, 2005 
 
 Anticipated Construction Cost:  $0 - $99,999 
  
 Project I.D. # 3 6184-19-61 
 Highway/Street: STH 21 
 Termini/Location: Oshkosh Ave (NB Exit Ramp USH 41 – Koeller St) 
 County: Winnebago 
 Length:  0.21 miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Urban 
 Traffic Control: Open to Traffic 
  
 Letting Date: February 8, 2005 
 
 Anticipated Construction Cost:  $0 - $99,999 
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Major Items of Work: Urban grading, base, asphalt paving and traffic signals 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Work may be restricted to off-peak times 
 
Support Staff Required: Yes 
Anticipated Number: 2 
Required Certification: Aggregate sampling and concrete testing 
Duties:  Staking, inspection, materials testing 
 
For more information, contact:  Tom Buchholz, Project Manager at (920) 492-0142. 
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CONSULTANT PACKAGE NO.  36 

 
 Project I.D.  6200-05-78 
 Highway/Street: USH 45 
 Termini/Location: USH 41 – CTH G 
 County: Winnebago 
 Length:  0.00 miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: August 10, 2004 
 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
Major Items of Work: Bridge replacement and spot asphalt repair 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Aggregate sampling and concrete testing 
Duties:  Staking, inspection, materials testing 
 
For more information, contact:  Tom Buchholz, Project Manager at (920) 492-0142. 
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CONSULTANT PACKAGE NO.  37 

 
 Project I.D.  1120-41-60 
 Highway/Street: USH 41 
 Termini/Location: Lake Butte Des Morts Causeway 
 County: Winnebago 
 Length:  0.00 miles 
 Project Type: Roadway Maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Open to Traffic 
  
 Letting Date: February 8, 2005 
 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
Major Items of Work: Pipelining, sheetpiling, cofferdam 
 
Complexity Level: Low 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: No 
Anticipated Number: 0 
Required Certification: None 
Duties:  Inspection 
 
For more information, contact:  Tom Buchholz, Project Manager at (920) 492-0142. 
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CONSULTANT PACKAGE NO.  38 

 
 Project I.D.  4627-01-71 
 Highway/Street: CTH A 
 Termini/Location: Sherman Road – Indian Point Road 
 County: Winnebago 
 Length:  1.25 miles 
 Project Type: Reconstruct  
 Urban and/or Rural: Rural 
 Traffic Control: Detoured 
  
 Letting Date: December 14, 2004 
 
 Anticipated Construction Cost:  $1,000,000 - $1,999,999 
 
Major Items of Work: Grading, dense aggregate, salvaged asphalt pavement base, storm 
  sewer, concrete curb and gutter, concrete pavement, HMA pavement, 
  landscaping 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: Road closed 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Base course, concrete, asphalt 
Duties:  Inspection, material testing 
 
For more information, contact:  Tom Ahrens, Project Manager at (920) 492-5989. 
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CONSULTANT PACKAGE NO.  39 

 
 Project I.D. #1 6200-07-71 
 Highway/Street: CTH II 
 Termini/Location: USH 45 – NCL (Old STH 110) 
 County: Winnebago 
 Length:  10.4 miles 
 Project Type: Recondition  
 Urban and/or Rural: Rural 
 Traffic Control: Detoured 
  
 Letting Date: May 10, 2005 
 
 Anticipated Construction Cost:  $500,000 - $749,999 
 
 Project I.D. # 2 6200-10-71 
 Highway/Street: CTH II 
 Termini/Location: B-70-83 Deck Overlay 
 County: Winnebago 
 Length:  0.00 miles 
 Project Type: Bridge Rehab 
 Urban and/or Rural: Rural 
 Traffic Control: Detoured 
  
 Letting Date: May 10, 2005 
 
 Anticipated Construction Cost:  $0 - $99,999 
  
Major Items of Work: Grading, base course, asphaltic concrete pavement, replacement of 
  3 box culverts, concrete deck overlay 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: Road closed and detoured, some staging of work to maintain local 
access 
 
Project Manager Required: yes 
 
Support Staff Required: Yes 
Anticipated Number: 2 
Required Certification: Aggregate sampling, concrete testing 
Duties:  Project Manager, inspection, materials testing 
 
For more information, contact:  Bill Bertrand, Project Manager at (920) 492-5708. 
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CONSULTANT PACKAGE NO.  40 

 
 Project I.D. #1 4993-00-89 
 Highway/Street: Local Street 
 Termini/Location: Fox River Bridge, Neenah 
 County: Winnebago 
 Length:  0.00 miles 
 Project Type: Bridge Replacement  
 Urban and/or Rural: Urban 
 Traffic Control: Detoured 
  
 Letting Date: June 14, 2005 
 
 Anticipated Construction Cost:  $3,000,000 - $3,999,999 
  
Major Items of Work: Bridge Replacement, minor approach work 
 
Complexity Level: High 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Concrete testing, aggregate sampling 
Duties:  Project management, inspection, materials testing 
 
For more information, contact:  Bill Bertrand, Project Manager at (920) 492-5708. 
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CONSULTANT PACKAGE NO.  41 

 
 Project I.D. #1 4686-05-60 
 Highway/Street: USH 10 
 Termini/Location: Tri County Freeway (USH 41 – Tayco Street) 
 County: Winnebago 
 Length:  0.00 miles 
 Project Type: Bridge Rehab 
 Urban and/or Rural: Rural 
 Traffic Control: Staged with lane/ramp closures 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
 Project I.D. #2 4685-13-61 
 Highway/Street: USH 10 
 Termini/Location: CTH CB – CTH P(10/441 Structure over US 41) 
 County: Winnebago 
 Length:  0.00 miles 
 Project Type: Bridge Rehab 
 Urban and/or Rural: Rural 
 Traffic Control: Staged with lane/ramp closures 
  
 Letting Date: April 12, 2005 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
 
  
Major Items of Work: Concrete deck repair, polymer modified asphalt overlay, joint repair, 
  bearing replacement 
 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: Significant traffic staging with lane/ramp closures 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Concrete testing, aggregate sampling 
Duties:  Project Management, inspection, material testing 
 
For more information, contact:  Bill Bertrand, Project Manager at (920) 492-5708. 
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CONSULTANT PACKAGE NO.  42 

 
 Project I.D. #1 0691-03-39 
 Highway/Street: Not Applicable 
 Termini/Location: Not Applicable 
 County: District 3 
 Length:  Not Applicable 
 Project Type: Full Service Construction Master Contract 
 Urban and/or Rural: Urban and/or Rural 
 Traffic Control: Not Applicable 
  
 Letting Date: Not Applicable 
 
 Anticipated Construction Cost:  Not Applicable 
 
Major Items of Work: Varies by project 
 
Complexity Level: Low 
 
Associated Contracts: Work orders will be written against this Master Contract based on district 
  project needs until March 31, 2006. 
 
Restrictions: Not Applicable 
 
Project Manager Required: Varies depending on project 
 
Support Staff Required: Varies depending on project 
Anticipated Number: Varies depending on project 
Required Certification: Aggregate, concrete, asphalt density, sampling 
Duties:  inspection, staking, materials testing, record keeping, preparing pay 
  estimates, utility coordination, and final measurements. 
 
For more information, contact:  Mike King, Project Development Supervisor at (920) 492-5629. 
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CONSULTANT PACKAGE NO.  43 

 
 Project I.D.  0691-03-40 
 Highway/Street: Not Applicable 
 Termini/Location: Not Applicable 
 County: District 3 
 Length:  Not Applicable 
 Project Type: Full Service Construction Master Contract 
 Urban and/or Rural: Urban and/or Rural 
 Traffic Control: Not Applicable 
  
 Letting Date: Not Applicable 
 
 Anticipated Construction Cost:  Not Applicable 
 
Major Items of Work: Varies by project 
 
Complexity Level: Low 
 
Associated Contracts: Work orders will be written against this Master Contract based on district 
  project needs until March 31, 2006. 
 
Restrictions: Not Applicable 
 
Project Manager Required: Varies depending on project 
 
Support Staff Required: Varies depending on project 
Anticipated Number: Varies depending on project 
Required Certification: Aggregate, concrete, asphalt density, sampling 
Duties:  inspection, staking, materials testing, record keeping, preparing pay 
  estimates, utility coordination, and final measurements. 
 
For more information, contact:  Mike King, Project Development Supervisor at (920) 492-5629. 
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CONSULTANT PACKAGE NO.  44 

 
 Project I.D.  0691-03-41 
 Highway/Street: Not Applicable 
 Termini/Location: Not Applicable 
 County: District 3 
 Length:  Not Applicable 
 Project Type: Full Service Construction Master Contract 
 Urban and/or Rural: Urban and/or Rural 
 Traffic Control: Not Applicable 
  
 Letting Date: Not Applicable 
 
 Anticipated Construction Cost:  Not Applicable 
 
Major Items of Work: Varies by project 
 
Complexity Level: Low 
 
Associated Contracts: Work orders will be written against this Master Contract based on district 
  project needs until March 31, 2006. 
 
Restrictions: Not Applicable 
 
Project Manager Required: Varies depending on project 
 
Support Staff Required: Varies depending on project 
Anticipated Number: Varies depending on project 
Required Certification: Aggregate, concrete, asphalt density, sampling 
Duties:  inspection, staking, materials testing, record keeping, preparing pay 
  estimates, utility coordination, and final measurements. 
 
For more information, contact:  Mike King, Project Development Supervisor at (920) 492-5629. 
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CONSULTANT PACKAGE NO.  45 

 
 Project I.D.  0691-03-42 
 Highway/Street: Not Applicable 
 Termini/Location: Not Applicable 
 County: District 3 
 Length:  Not Applicable 
 Project Type: Full Service Construction Master Contract 
 Urban and/or Rural: Urban and/or Rural 
 Traffic Control: Not Applicable 
  
 Letting Date: Not Applicable 
 
 Anticipated Construction Cost:  Not Applicable 
 
Major Items of Work: Varies by project 
 
Complexity Level: Low 
 
Associated Contracts: Work orders will be written against this Master Contract based on district 
  project needs until March 31, 2006. 
 
Restrictions: Not Applicable 
 
Project Manager Required: Varies depending on project 
 
Support Staff Required: Varies depending on project 
Anticipated Number: Varies depending on project 
Required Certification: Aggregate, concrete, asphalt density, sampling 
Duties:  inspection, staking, materials testing, record keeping, preparing pay 
  estimates, utility coordination, and final measurements. 
 
For more information, contact:  Mike King, Project Development Supervisor at (920) 492-5629. 
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CONSULTANT PACKAGE NO.  46 

 
 Project I.D.  0691-03-43 
 Highway/Street: Not Applicable 
 Termini/Location: Not Applicable 
 County: District 3 
 Length:  Not Applicable 
 Project Type: Full Service Construction Master Contract 
 Urban and/or Rural: Urban and/or Rural 
 Traffic Control: Not Applicable 
  
 Letting Date: Not Applicable 
 
 Anticipated Construction Cost:  Not Applicable 
 
Major Items of Work: Varies by project 
 
Complexity Level: Low 
 
Associated Contracts: Work orders will be written against this Master Contract based on district 
  project needs until March 31, 2006. 
 
Restrictions: Not Applicable 
 
Project Manager Required: Varies depending on project 
 
Support Staff Required: Varies depending on project 
Anticipated Number: Varies depending on project 
Required Certification: Aggregate, concrete, asphalt density, sampling 
Duties:  inspection, staking, materials testing, record keeping, preparing pay 
  estimates, utility coordination, and final measurements. 
 
For more information, contact:  Mike King, Project Development Supervisor at (920) 492-5629. 
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